

Exhibit A

223 Emerald Coast Tech

Budget

Estimated construction start date if applicable

Estimated education component start date if appli Q3 2020

	Recruitment, Supplies & Cert Fees	Certs Completed	Personel	Category #4	Total
Please change year # to actual year					
Project Total					
Calendar Year 1	40,000.00	180,000.00	-	-	220,000.00
Calendar Year 2	-	-	-	-	-
Calendar Year 3	-	-	-	-	-
Calendar Year 4	-	-	-	-	-
Calendar Year 5	-	-	-	-	-
Calendar Year 6	-	-	-	-	-
Calendar Year 7	-	-	-	-	-
Calendar Year 8	-	-	-	-	-
Calendar Year 9	-	-	-	-	-
Calendar Year 10	-	-	-	-	-
Calendar Year 11	-	-	-	-	-
Project Total	40,000.00	180,000.00	-	-	220,000.00
Triumph					
Calendar Year 1	20,000.00	180,000.00	-	-	200,000.00
Calendar Year 2	-	-	-	-	-
Calendar Year 3	-	-	-	-	-
Calendar Year 4	-	-	-	-	-
Calendar Year 5	-	-	-	-	-
Calendar Year 6	-	-	-	-	-
Calendar Year 7	-	-	-	-	-
Calendar Year 8	-	-	-	-	-
Calendar Year 9	-	-	-	-	-
Calendar Year 10	-	-	-	-	-
Calendar Year 11	-	-	-	-	-
Triumph Total	20,000.00	180,000.00	-	-	200,000.00
Grantee					
Calendar Year 1	20,000.00	-	-	-	20,000.00
Calendar Year 2	-	-	-	-	-
Calendar Year 3	-	-	-	-	-
Calendar Year 4	-	-	-	-	-
Calendar Year 5	-	-	-	-	-
Calendar Year 6	-	-	-	-	-
Calendar Year 7	-	-	-	-	-
Calendar Year 8	-	-	-	-	-
Calendar Year 9	-	-	-	-	-
Calendar Year 10	-	-	-	-	-
Calendar Year 11	-	-	-	-	-
Grantee Total	20,000.00	-	-	-	20,000.00
Match Source 1					
Calendar Year 1	-	-	-	-	-
Calendar Year 2	-	-	-	-	-
Calendar Year 3	-	-	-	-	-
Calendar Year 4	-	-	-	-	-
Calendar Year 5	-	-	-	-	-